STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY
July 7,2014

Addendum No. 3
RE: Contract ID C203409
WBS # 38408.3.FS1

F. A. # BRZ-1705(1)

Jackson County (B-4554)

Bridge #145 Over SR-1705, Southern Railroad and Scott Creek
On US-23/74

July 15, 2014 Letting

To Whom It May Concern:

Reference is made to the plans and proposal furnished to you on this project.

The following revisions have been made to the Roadway plans:

Sheet No. Revisions
TMP-3 Revised the work to be performed in Phase II and Phase III
TMP-6 Show drums on right side of -Y'1- in lieu of installing permanent

guardrail in this temporary pattern
TMP-9 Require installing permanent guardrail on -Y'1-

Please void the existing above listed plan sheets and staple the revised above listed plan sheets
thereto.

The following revision has been made to the proposal:
On Page No. 1B the project special provisions entitled “Intermediate Contract Time Number 4

and Liquidated Damages” and “Intermediate Contract Time Number 5 and Liquidated Damages”
have been revised. Please void Page No. 1B in your proposal and staple the revised Page No. 1-B

thereto.
Sincerely,
R. A. Garris, PE
Contract Officer
MAILING ADDRESS: TELEPHONE: 919-707-6900 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
CONTRACT STANDARDS AND DEVELOPMENT UNIT ENTRANCE B-2

1591 MAIL SERVICE CENTER WEBSITE: www.NCDOT.GOV 1020 BIRCH RIDGE DRIVE
RALEIGH NC 27699-1591 RALEIGH NC 27610
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Addendum No. 3 1B Rev. 7-7-14
C203409 (B-4554) Jackson County

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 10-15-13) 108 SP1 GI4E

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for road closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close US 23/74 (-L-) and Dark Ridge Road (-Y1-) during the following
time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday 5:00 AM to 11:00 PM

The maximum allowable time for Girder Placement is 30 minutes for US 23/74 (-L-) and Dark
Ridge Road (-Y1-). The Contractor shall reopen the travel lanes to traffic until any resulting
traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the road closures
according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($250.00) per 15 minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G4 H

The Contractor shall complete the work required of PHASE II, STEP 5 as shown on Sheet(s)
TMP- 3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to
begin the work.

The completion date for this intermediate contract time is the date which is THIRTY (30)
consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars ($500.00) per calendar day.
INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H

The Contractor shall complete the work required of PHASE III, STEP 2 as shown on Sheet(s)
TMP- 3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to
begin the work.

The completion date for this intermediate contract time is the date which is THIRTY (30)
consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars ($500.00) per calendar day.



